

Statement of Work — ACS Public Website

Document status: Draft for legal and commercial review.

1. Parties

Role	Entity	Address / contact
ACS	Accessibility Services — <i>[legal entity TBD]</i>	<i>[TBD]</i>
Advocara	Advocara Innovation, LLC	<i>[TBD]</i>

2. Background and objectives

ACS is replacing its public marketing website. This SOW covers the work to replatform and refresh the public experience: how the site looks, reads, and guides visitors, and the underlying implementation so it can be maintained and extended over time.

Objectives:

- Present a modern, professional experience comparable to peer firms in architecture and construction that hire or refer work to ACS.
- Replace legacy implementation with a modern technical foundation that is straightforward to update using AI tools as content and offers evolve.
- Improve marketing effectiveness: trust-oriented elements where appropriate, clear calls to action, plain language, and navigation paths that help different visitor types reach the right material quickly.
- Site structure that is compatible with a full-featured third-party training offering (registration, payment, online content, calendaring) when ACS chooses one. Note that the plan is to incorporate a training or LMS system, not build one in this effort.
- Include working email contact forms that reach ACS-designated recipients.
- Convert all existing blog content. Later, an external, less-technical means for adding blog content may be added in a future SOW, but this SOW does not include a blogging platform. Blog updates will be made manually for the time being.
- Add new copy, testimonials, statistics, and related wording across the site, delivered in phased page work as described in Sections 3 and 5. New copy or wording will come from ACS and be incorporated, formatted and included by Advocara.

Phased delivery, fees, and exclusions follow Sections 3–5 and Section 4.

3. Scope of services (summary)

Advocara will perform the following:

1. Phase I — Convert the site to the new technical foundation and complete the foundational work described in Section 5 (Phase I).

2. Phase II — Add basic new content supplied by ACS, including the items listed in Section 5 (Phase II). This material was not on the previous public site in usable form, so it was not part of the content brought forward from the old site.
3. Phase III — Review and update content on four major pages with input supplied by ACS, as agreed at kickoff.
4. Phase IV — Review and update the five remaining major pages after Phase III, with input supplied by ACS, and provide the handoff described in Section 5 (Phase IV). Note that we anticipate 9 major page areas.

As work items are identified organically through insights and brainstorming through phases I - IV above, they will be tracked and prioritized in a future work item list, but new work items outside this scope will require a new SOW or modification to perform under a separate contract.

4. Out of scope

The following are not included in the fees for Phases I–IV unless added in a signed change order:

- Full site search.
- Integration of 3rd party Training or Learning Management System (LMS).
- Live chat, AI chat, or similar widgets.
- A content management system (CMS) for blogs or other dynamic page updates; blog material for existing blogs will be included, however.
- Certain technical tasks outside site development such as mapping the ACS web domain DNS entries to a new hosting provider will be done by ACS staff.
- Paying the hosting bill (likely about \$20/month per authorized developer on the Vercel "Pro" plan), and any related bills such as email, content management, code repository (likely github) will be ACS responsibilities

5. Phases — deliverables

Phase I — New technical foundation

Advocara will:

- Complete conversion to a next.js/typescript/HTML foundation
- Connect the contact form so submissions reach the inboxes ACS specifies, once ACS provides what is needed on its side for email delivery.
- Run a working session (or short series) on positioning: who the site is for, how ACS differs from others, relationship to United Spinal, and how California and Texas offices should be presented; produce a short written summary of decisions that drive copy.
- Implement agreed technical and user-experience fixes that do not depend on new copy from ACS.
- Apply the first round of copy and layout changes on the home page and consulting overview (or another subset agreed in writing), consistent with the written summary—not a rewrite of the entire site.

ACS will:

- provide mail access to allow the web form to send emails

Acceptance: ACS receives a preview or staging environment showing the contact path working (or a written description of any blocker that depends solely on ACS). No critical user paths in scope are left knowingly broken. Placeholders may remain where ACS has not yet supplied Phase II content; Phase I does not require the site to be ready for public launch, as it will be missing key information.

Phase II — New content from ACS

Advocara will add critical new information supplied by ACS. This does not include a full extension effort of all major sub-pages (likely nine of them) but should include all the front page and must have information to form a coherent site.

These information areas include:

- Client testimonials (synthetic, or with required permission obtained).
- Accurate firm statistics (such as years in practice, project counts, geographic reach, team size) for public display.
- Phone number for use in the header and calls to action if phone contact is desired.
- California and Texas office addresses and contact details (beyond what was available from the prior site).
- Texas RAS: regulatory detail, links to required forms as applicable, and fee presentation for smaller projects if ACS chooses to publish fees.
- CASp: California regulatory detail, explanation of qualified-defendant services as ACS approves, and fee presentation for smaller projects if ACS chooses to publish fees.
- Team member office locations and professional credentials, as ACS provides them.
- Google ad tracking or a similar mechanism will be included. ACS may need to supply a google account token or key to link the ad tracking to ACS accounts.

If ACS also supplies optional material in the same period (for example, narrative descriptions for selected projects), Advocara will integrate it within reasonable effort.

Advocara will perform a quality pass on affected areas: links, layout on common devices, and basic accessibility checks on what was changed.

Acceptance: Front page key information updated. Remaining sub-page items are listed for later work. The site will be in a state where ACS may publish when it wishes; however ACS may choose to hold off until all sub-pages are complete.

Phase III — Four major page updates

ACS will review content on four major pages (for example: home, consulting overview, Texas RAS, CASp—final four by mutual agreement). Advocara will update the site with all new text provided, and perform rewording, formatting or other changes as needed to ensure a professional look and feel. Updates will be driven by written input from ACS. For each page, Advocara will adjust headings and page metadata for search as agreed and confirm calls to action and contact links behave as intended.

Acceptance: Written sign-off on the four pages, or a written list of deferrals moved to Phase IV or a shared work list.

Phase IV — Five remaining major pages and handoff

Advocara will review and update content on the five major pages not covered in Phase III, as identified in writing before Phase III closes (for example: training, projects, about, technical assistance, legal defense or expert witness—exact five by mutual agreement). For training pages, layout and text may include links to an external scheduling or learning system; building registration or payment on this site requires a change order.

Advocara will deliver a short handoff note describing how ACS can request ongoing text and content updates under any future arrangement, without implying that a content management system is included unless separately scoped.

Acceptance: Written sign-off on those five pages and delivery of the handoff note.

6. ACS responsibilities

ACS will:

- Name a primary contact and, if helpful, a reviewer for sensitive or legal copy.
- Supply accurate business facts, regulatory or legal language its counsel approves, permissions for testimonials and images, and brand assets as needed.
- Take part in the Phase I working session and respond to drafts on a schedule that keeps milestones realistic (see Section 10).
- Arrange hosting, DNS, and email or domain settings on its side when needed for launch or form delivery.

If ACS needs more time on inputs, milestone dates can be adjusted in writing. Lack of response is not approval.

7. Advocara responsibilities

Advocara will:

- Perform the work in Sections 3 and 5 professionally.
 - Track a shared work or punch list as the record of in-scope items and priorities.
 - Flag blockers (missing copy, approvals, or access) promptly.
 - Not perform out-of-scope work without a signed change order.
-

8. Reviews, acceptance, and revisions

- Each phase ends with written acceptance, or a written punch list; Advocara addresses punch-list items within the time frame in the master agreement or within [TBD] business days if the agreement is silent. Punch list items must be a list of incorrect, missing or substantially low-quality issues or gaps, and not new features or ideas outside the scope of this SOW.
- One round of substantive revision per major page (of the nine anticipated major pages) are included; further, incremental and iterative rounds are out of scope for this SOW, and may be contracted separately.

9. Fees and payment schedule

Total cost proposed is \$5,000 for this SOW.

Proposed milestone payments are:

Milestone	Percent of fee	Amount
Project Kickoff	25%	1,250
Phase I acceptance	25%	1,250
Phase II acceptance	15%	750
Phase III acceptance	15%	750
Phase IV final acceptance	20%	1,000

10. Schedule and dependencies

- Advocara will strive to complete Phase I in two weeks.
 - Advocara will strive to complete each other phase one week after required ACS input is recieved.
 - ACS will strive to supply required information at the rate of 1-2 weeks per major page area.
-

11. Change orders

Work outside Sections 3–5 or the agreed shared list requires agreement in writing by both parties.

12. Intellectual property and licenses

All business content and messaging belongs to ACS. Advocara retains rights to pre-existing tools, techniques and general methods; ACS retains rights to its own materials and marks.

13. Confidentiality and publicity

During the course of this work, Advocara and ACS may learn about proprietary or competitive information, such as pricing, positioning, business plans or other information. Neither party will disclose non-public information learned during this engagement that the other party is not actively releasing.

14. Term and termination

Either party may terminate with 30 days written notice.

If ACS terminates in the middle of a phase, and more than 4 hours work has been done in that phase, payment for that phase will be due. ACS is entitled to the completed phase output if they pay for the phase.

If Advocara terminates in the middle of a phase, no payment will be due for that phase. Advocara must submit all work product complete to that point if Advocara terminates.

16. Signatures

The parties intend to be bound upon execution below.

Accessibility Services (ACS)

Signature: _____

Name (print): _____

Title: _____

Date: _____

Advocara Innovation, LLC

Signature: _____

Name (print): _____

Title: _____

Date: _____